

SITE: Bluff Siding Spur Station (11/19/99, Round 6) #54629-7208-02						
Initial Bid	Tech Proposed		Closure Type	Total Cost	Cons Cost	
Michaels Engineering	RNA		Not specified	\$50,900.00	\$33,700.00	
Consultant	Tech Proposed	Tech Appr?	Closure Type	Total Cost	Cons Cost	Comply
ECCI	RNA	Yes	On-&Off-siteGWU,DR	\$24,825.00	\$19,305.00	Yes
Ayres Associates	RNA	Yes	On-siteGWU, DR	\$30,000.00	\$23,000.00	Yes
METCO	RNA	Yes	On-siteGWU,DR	\$21,135.00	\$11,030.00	Yes
MSA	RNA	No	On-&Off-siteGWU,DR	\$17,000.00	\$13,400.00	No
Liesch Environmental	RNA	Yes	On-siteGWU,DR	\$47,810.00	\$20,210.00	Yes
MSA bid was found non-compliant since contingency costs were included on the bid response, and not technically approved						
Bids evaluated on 12/02/99 & 12/03/99 by David Swimm (Commerce); Eileen Kramer (WDNR)						
RNA = Remediation by Natural Attenuation						
GWU = Groundwater Use Restriction						
DR = Deed Restriction						
WINNING BID:	METCO					
RP decision:	Michaels Eng. w/cost cap					

[illegible]